Contract DAAMO02-97-D-0005 3/13/2002

APPENDIX C

BUILDING-SPECIFIC COST ESTIMATES
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BUILDING 1: Main Administrative & Government Offices
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/111/02
Stratford, Connecticut
UNIT
DESCRIPTION QTyY UNIT COST  TOTAL
. DEMOLITION
A. Demolition to Slab : 88,353 sf $ 1.87 § 165,220
B. Debris Disposal 5,549 cy $ 1500 § 83,235
C. Concrete/Brick Disposal 3,900 tons $ 10 § 39,000
D. Asbestos Abatement N/A - N/A N/A $ -
E. Demolition of Slabs & Foundation 1,905 cy $ 75 $ 142,875
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit 514 tons $ B0) $ (15,420)
H. Legal, Admin, Permitting [items A-G * 5%)] : 5% $ 20,746
.  Design [Items A-G * 10%] v 10% $ 41,491
J.  Demolition Oversight [ltems A-G * 10%)] 10% 3 41,491
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% $ 36,512
L. USACE Porject & Demolition Mgmt. [Items H-l * 10%)] 10% $ 6,224
DEMOLITION SUBTOTAL $ 561,373
TOTAL COST: BUILDING 1: Main Administrative & Government Offices $ 561,373 ;
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BUILDING 2: Manufacturing Operations & Steam Plant

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7

Stratford Army Engine Plant Date: “3M11/02

Stratford, Connecticut

UNIT
DESCRIPTION QTyYy UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 874,334 sf $ 187 § 1,635,005
B. Debris Disposal 29,347 cy $ 1500 $ 440,205
C. Concrete/Brick Disposal 14,580 tons $ 10 $ 145,900
D. Asbestos Abatement N/A N/A N/A $ 2,622,679
E. Demolition of Slabs & Foundation . 38,947 cy $ 75 $ 2,921,025
F. Electrical Transformer Transport & Disposal 11 each $ 5500 $ 60,500
G, Demolition Scrap Credit 4,380 tons $ (30) % {131,400)
H. Legal, Admin, Permitting [Items A-G * 5%] 5% $ 384,696
1. Design [items A-G * 10%)] 10% 5 769,391

J. Demolition Oversight {items A-G * 10%] 10% $ 769,391
K. USACE Project & Technical Mgmt. [Items A-G, J * 8%)] 8% $ 677,064
L. USACE Porject & Demolition Mgmt. {items H-I * 10%] 10% $ 115,409

DEMOLITION SUBTOTAL $ 10,409,865

TOTAL COST: BUILDING 2: Manufacturing Operations & Steam Plant $ 10,409,865

Bldgestt xis
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BUILDING 3: Ehgineering, Research & Development
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION Qry UNIT cosT TOTAL
. DEMOLITION
A.  Demolition to Slab 237,801 sf 3 187 § 444 688
B. Debris Disposal 6,878 cy $ 1500 § 103,170
C. Concrete/Brick Disposal 4,830 tons 3 10 § 48,300
D. Asbestos Abatement N/A N/A N/A $ 557,642
£. Demolition of Slabs & Foundation 7,304 cy 3 75 % 547,800
F. Electrical Transformer Transport & Disposal 2 each $ 5500 % 11,000
G. Demolition Scrap Credit 1,644 tons 3 (30) % (49,320)
H. Legal, Admin, Permitting [Items A-G * 5%] 5% $ 83,164
. Design [items A-G * 10%)] . 10% $ 166,328
J.  Demolition Oversight [ltems A-G * 10%] 10% $ 166,328
K. USACE Project & Technical Mgmt. {ltems A-G, J * 8%] 8% $ 146,369
L. USACE Porject & Demolition Mgmt. [items H-l * 10%] 10% $ 24.949 U
DEMOLITION SUBTOTAL $ 2,250,418 5
. TOTAL COST: BUILDING 3: Engineering, Research & Development $ 2,250,418
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BUILDING 3A: Engineering Laboratories

B-3A

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3111702
Stratford, Connecticut
. UNIT
DESCRIPTION QTYy UNIT COST TOTAL
.  DEMOLITION
A. Demolition to Slab 30,517 sf $ 187 $ 57,067
B. Debris Disposal 1,278 cy $ 1500 $ 18,170
C. Concrete/Brick Disposal tons $ 10 $ -
D. Asbestos Abatement N/A N/A NIA $ 89,850
E. Demolition of Slabs & Foundation 1,012 cy $ 75 $ 75,900
F. Electrical Transformer Transport & Disposal 2 each $ 5500 § 11,000
G. Demolition Scrap Credit 50 tons $ (30) $ {(1,500)
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 12,574
. Design [ltems A-G * 10%)] 10% $ 25,149
J.  Demolition Oversight [items A-G * 10%] 10% $ 25,149
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% 3 22,131
L. USACE Porject & Demolition Mgmt. [ltems H-l * 10%] 10% $ 3,772
DEMOLITION SUBTOTAL $ 340,262
TOTAL COST: BUILDING 3A: Engineering Laboratories $ 340,262
Bldgesti.xls ~
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BUILDING 4: Stores, AGT Repair & SSE
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTy UNIT COSsT TOTAL
.  DEMOLITION
A.  Demolition to Slab 26,013 sf $ 187 % 48,644
B. Debris Disposal _ 338 cy $ 1500 § 5,085
C. Concrete/Brick Disposal tons 3 10 -
D. Asbestos Abatement N/A N/A N/A $ 74,334
E. Demolition of Slabs & Foundation 1,445 cy 3 75 § 108,375
F. Electrical Transformer Transport & Disposal each $ 5500 §% -
G. Demolition Scrap Credit 130 tons $ (30) § (3,900)
H. Legal, Admin, Permitting {items A-G * 5%)] 5% $ 11,627
. Design [ltems A-G * 10%] 10% $ 23,254
J.  Demolition Oversight {items A-G * 10%)] 10% $ 23,254
K. USACE Project & Technical Mgmt. [items A-G, J * 8%)] 8% $ 20,463
L.  USACE Porject & Demolition Mgmt. {Items H-l1 * 10%)] 10% $ 3,488
DEMOLITION SUBTOTAL $ 314,624
TOTAL COST: BUILDING 4: Stores, AGT Repair & SSE $ 314,624
Bldgcstt.xis
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BUILDING 6: Engine Environmental & Component Test
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST - TOTAL
. DEMOLITION
A. Demolition to Siab 107,496 sf $ 187 § 201,018
B. Debris Disposal 2,930 cy $ 1500 $ 43,950
C. Concrete/Brick Disposal 2,500 tons $ 10 § 25,000
D. Asbestos Abatement N/A N/A N/A 3 288,788
E. Demolition of Slabs & Foundation 4,036 cy 3 75 % 302,700
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 1,000 tons $ (30) $ {30,000)
H. Legal, Admin, Pemmitting [Items A-G * 5%)] 5% $ 41,573
. Design [ltems A-G * 10%] 10% $ 83,146
J.  Demolition Oversight [Iltems A-G * 10%)] 10% $ 83,146
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% $ 73,168
L. USACE Porject & Demolition Mgmt. [ltems H-I * 10%)] 10% $ 12,472
DEMOLITION SUBTOTAL $ 1,124,959
TOTAL COST: BUILDING 6: Engine Environmental & Component Test $ 1,124,959

Bldgcst1.xls
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BUILDING 6A: Engine Mechanical Component Test
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT |
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 2,183 sf $ 187 § 4,082
B. Debris Disposal 113 cy $ 1500 % 1,695
C. Concrete/Brick Disposal 230 tons $ 10 § 2,300
D. Asbestos Abatement N/A N/A N/A $ 22,665
E. Demolition of Slabs & Foundation 121 cy $ 75§ 9,075
F. Elecfrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit 10 tons $ (30) $ (300)
H. Legal, Admin, Permitting [items A-G * 5%] . 5% $ 1,976
I.  Design [ltems A-G * 10%] 10% $ 3,952
J.  Demoiition Oversight [iterns A-G * 10%] 10% $ 3,952
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% $ 3,478
L. USACE Porject & Demolition Mgmt. [items H-I * 10%)] 10% $ 533
DEMOLITION SUBTOTAL $ 53,467
TOTAL COST: BUILDING 6A: Engine Mechanical Component Test $ 53,467
Bldgbsﬂ Xis
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BUILDING 7: Engine Fuel System Test

1997 Revised Facility Demolition Cost Estimate

Joh No: 52985-7

Stratford Army Engine Plant Date: 3/111/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 3,652 sf $ 187 % 6,829
B. Debris Disposal 113 cy $ 1500 $ 1,695
C. Concrete/Brick Disposal 50 tons $ 10 § 500
D. Asbestos Abatement N/A N/A N/A 3 19,944
E. Demolition of Siabs & Foundation 202 cy $ 75 8 15,150
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit ‘ 10 tons $ (30) $ (300)
H. Legal, Admin, Permitting [Iltems A-G * 5%] 5% $ 2,11
I.  Design [ltems A-G * 10%] 10% $ 4,382
J.  Demolition Oversight [ltems A-G * 10%)] 10% $ 4,382
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%] 8% $ 3,856
L.  USACE Porject & Demolition Mgmt. [Items H-1* 10%] 10% $ 657
DEMOLITION SUBTOTAL $ 59,286
TOTAL COST: BUILDING 7: Engine Fuel System Test $ 59,286
Bldgesti1.xls
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BUILDING 7A: Engine Fuel System Test
1997 Revised Facility Demolition Cost Estimate ' Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 3,050 sf $ 187 $ 5,704
B. Debris Disposal 113 cy $§ 1500 § 1,695
C. Concrete/Brick Disposal 50 tons $ 10 § 500
D. Asbestos Abatement N/A N/A N/A $ 17,301
E. Demolition of Slabs & Foundation 169 cy $ 75 $ 12,675
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demoilition Scrap Credit 10 tons $ (30) % (300)
H. Legal, Admin, Permitting [items A-G * 5%] 5% $ 1.879
I.  Design [ltems A-G * 10%] 0% $ 3,757
J.  Demolition Oversight [Items A-G * 10%)] 10% $ 3,757
K. USACE Project & Technical Mgmt. [Items A-G, J * 8%)] 8% $ 3,307
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%] 10% $ 564
DEMOLITION SUBTOTAL $ 50,838
TOTAL COST: BUILDING TA: Engine Fuel System Test $ 50,838
Bldgest1.xis
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BUILDING 8: Paint and Solvent Storage

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL

. DEMOLITION
A. Demolition to Slab 1,869 sf $ 187 § 3,495
B. Debris Disposal 113 cy $ 1500 $ 1,695
C. Concrete/Brick Disposal 120 tons $ 10 $ 1,200
D. Asbestos Abatement N/A N/A N/A $ 8,769
E. Demolition of Slabs & Foundation 104 cy $ 7% 8 7,800
F. Electrical Transformer Transport & Disposal each $ 5500 §$ -
G. Demolition Scrap Credit 5 tons 3 (30) $ (150)
H. Legal, Admin, Permitting [items A-G * 5%] 5% $ 1,140
. Design [tems A-G * 10%)] 10% $ 2,281
J.  Demolition Oversight [tems A-G * 10%)] 10% $ 2,281
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% $ 2,007
L.  USACE Porject & Demolition Mgmt. [items H-{ * 10%] 10% 3 342
DEMOLITION SUBTOTAL $ 30,861
TOTAL COST: BUILDING 8: Paint and Solvent Storage $ 30,861

Bldgcst1.xis
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BUILDING 9: Automotive Maintenance

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7

TOTAL COST: BUILDING 9: Automotive Maintenance

Stratford Army Engine Plant Date: 3M11/02
Stratford, Connecticut
UNIT
DESCRIPTION QrTyY UNIT COsT TOTAL
. DEMOLITION

A.  Demolition to Slab 2,754 sf $ 187 $ 5,150
B. Debris Disposal 113 cy $ 1500 $ 1,695
C. Concrete/Brick Disposal 150 tons $ 10 § 1,500
D. Asbestos Abatement N/A N/A N/A $ 37,286
E. Demolition of Slabs & Foundation 153 cy $ 75§ 114,475
F. Electrical Transformer Transport & Disposal each $§ 5500 $ -
G. Demolition Scrap Credit 10 tons $ (30) & (300)
H. Legal, Admin, Permitling [ltems A-G * 5%] 5% $ 2,840
I.  Design [ltems A-G * 10%] 10%  § 5,681
J.  Demolition Oversight [items A-G * 10%)] 10% $ 5,681
K. USACE Project & Technical Mgmt. {items A-G, J * 8%)] 8% $ 4,999
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%)] 10% $ 852
DEMOLITION SUBTOTAL $ 76,858

$ 76,858
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BUILDING 10: General Stores/Recuperator Manufacture

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7

Stratford Army Engine Plant Date: 3M11/02

Stratford, Connecticut

UNIT
DESCRIPTION Qry UNIT COST TOTAL
. DEMOLITION
A. Demoilition to Slab 44,361 sf $ 187 § 82,955
B. Debris Disposal 1,860 cy $§ 1500 § 27,900
C. Concrete/Brick Disposal 380 tons $ 10 § 3,800
D. Asbestos Abatement N/A N/A N/A $ 155,000
E. Demolition of Siabs & Foundation 2,464 cy $ 75 $ 184,800
F. Electrical Transformer Transport & Disposal each $ 5500 3% -
G. Demolition Scrap Credit 444 tons $ (30) $ (13,320)
H. Legal, Admin, Permitting [ltems A-G * §%]) 5% $ 22,057
I.  Design [items A-G * 10%] 10% $ 44,114
J. Demolition Oversight [Iltems A-G * 10%] 10% $ 44,114
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% $ 38,820
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%)] 10% $ 6,617
"DEMOLITION SUBTOTAL $ 596,856
TOTAL COST: BUILDING 10: General Stores/Recuperator Manufacture $ 596,856
‘Bldgest1.xis
: Cc-12 3/15/02
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BUILDING 12: Maintenance Department
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M1/02
Stratford, Connecticut
UNIT ~
DESCRIPTION QrTY UNIT COST TOTAL :
i, DEMOLITION
A.  Demolition to Slab ) 24,911 sf $ 187 § 46,584
B. Debris Disposal ) 1,043 cy $§ 1500 $ 15,645
C. Concrete/Brick Disposal 240 tons $ 10 $ 2,400
D. Asbestos Abatement N/A N/A N/A $ 88,395
E. Demolition of Slabs & Foundation 1,384 cy $ 7% $ 103,800
F. Electrical Transformer Transport & Disposal each $ 5500 §$ -
G. Demolition Scrap Credit 100 tons $ (30) $ (3,000)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% $ 12,691
I. Design [Items A-G * 10%]- 10% $ 25,382
J. Demolition Oversight [ltems A-G * 10%] 10% $ 25,382
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% $ 22,336
L. USACE Porject & Demolition Mgmt. [Items H-I * 10%)] 10% $ 3,807
DEMOLITION SUBTOTAL $ 343,423
‘TOTAL COST: BUILDING 12: Maintenance Department $ 343,423
Bldgcst1.xls
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BUILDING 13: Scrap Metal and Material Reclamation

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7

Stratford Army Engine Plant Date: 311/02

Stratford, Connecticut

UNIT
DESCRIPTION QTY UNIT COST TOTAL
.  DEMOLITION
A. Demolition to Siab 7,803 sf $ 187 $ 14,592
B. Debris Disposal 113 cy $ 1500 § 1,695
C. Concrete/Brick Disposal 340 tons $ 10 § 3,400
D. Asbestos Abatement N/A N/A N/A $ 34,256
E. Demolition of Slabs & Foundation 433 cy $ 75 3 32,475
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 5 tons $ (30) $ (150)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% 4,313.38
.  Design [ltems A-G * 10%)] 10% $ 8,627
J.  Demolition Oversight [ltems A-G * 10%)] 10% $ 8,627
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%] 8% $ 7,592
L. USACE Porject & Demolition Mgmt. [ltemns H-1 * 10%] 10% $ 1,294
DEMOLITION SUBTOTAL $ 116,720
TOTAL COST: BUILDING 13: Scrap Metal and Material Reclamation $ 116,720
- Bldgesti.xis
C-14 3/15/02
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BUILDING 15: Oil, Lubrication Storage & Fire House
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M11/02
Stratford, Connecticut

UNIT
DESCRIPTION QTy " UNIT COST TOTAL
i. DEMOLITION

A. Demolition to Slab 12,288 sf $ 187 % 22,979
B. Debris Disposal 113 cy $ 1500 % 1,695
C. Concrete/Brick Disposal 480 tons $ 10 $ 4,800
D. Asbestos Abatement , N/A N/A N/A $ 44 508
E. Demolition of Slabs & Foundation - 683 cy $ 75 % 51,225
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit 5 tons $ (30) $ {150)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% 6,253
. Design [ltems A-G * 10%] 10% 3 12,506
J. Demaiition Oversight [ltems A-G * 10%] 10% $ 12,506
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% $ 11,005
L. USACE Porject & Demolition Mgmt. [ltems H-1 * 10%)] 10% $ 1,876
DEMOLITION SUBTOTAL . $ 169,202
TOTAL COST: BUILDING 15: Qil, Lubrication Storage & Fire House $ 168,202

Bldgest2 xis
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BUILDING 16: Production & Development Test Cells

1997 Revised Facility Demolition Cost Estimate

Job No: 52985.7

Stratford Army Engine Plant Date: 3NM1/02
Stratford, Connecticut
UNIT
'DESCRIPTION Qry UNIT COST TOTAL

.  DEMOLITION
A. Demolition to Slab 68,928 sf 5 387 § 266,751
B. Debris Disposal 1,130 cy $ 1500 § 16,850
C. Concrete/Brick Disposal 5,630 tons 3 10 § 56,300
D. Asbestos Abatement N/A N/A N/A $ 335,339
E. Demolition of Slabs & Foundation 3,829 cy $ 75 $ 287,175
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit 280 tons 3 (30) $ {8,400)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% $ 47,706
i.  Design [ltems A-G * 10%)] 10% $ 95,412
J. Demolition Oversight [items A-G * 10%] 10% $ 95,412
K. USACE Project & Technical Mgmt. {ltems A-G, J * 8%)] 8% $ 83,962
L. USACE Porject & Demolition Mgmt. [items H-i * 10%] 10% $ 14,312
DEMOLITION SUBTOTAL $ 1,290,918
TOTAL COST: BUILDING 16: Production & Development Test Cells L 1,290,918

Bldgest2.xls
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BUILDING 17: Former Steam Generating Plant

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7

Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTyY UNIT COST TOTAL

. DEMOLITION
A. Demolition to Slab 2,397 sf $ 187 $ 4,482
B. Debris Disposal 0 cy $ 1500 § -
C. Concrete/Brick Disposal 180 tons 3 10 § 1,800
D. Asbestos Abatement 0 N/A NIA $ 10,440
E. Demolition of Slabs & Foundation 132 cy $ 75 8 9,900
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 5 tons 3 (30) % (150)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% $ 1,329
I.  Design [ltems A-G * 10%)] 10% $ 2,657
J.  Demolition Oversight [items A-G * 10%] 10% $ 2,657
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% 3 2,338
L. USACE Porject & Demolition Mgmt. [ltems H-l * 10%] 10% $ 399
DEMOLITION SUBTOTAL $ 35,952
TOTAL COST: BUILDING 17: Former Steam Generating Plant 5 35,952

‘Bldgcst2.xis
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BUILDING 18: Chemical Waste Treatment Plant

Stratford, Connecticut

1997 Revised Facility Demolition Cost Estimate Job No:  52985-7
Stratford Army Engine Plant Date: 3111/02

UNIT
DESCRIPTION Qry UNIT COST TOTAL
.  DEMOLITION
- A, Demolition to Slab 5,820 sf $ 287 % 16,703

B. Debris Disposal 226 cy $ 1500 §$ 3,390
C. Concrete/Brick Disposal 250 tons $ 10 § 2,500
D. Asbestos Abatement NIA N/A N/A $ 18,727
E. Demoiition of Slabs & Foundation 303 cy $ 75 % 22,725
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demalition Scrap Credit 20 tons $ (30) % {600)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% 3 3,172
. Design [items A-G * 10%] 10% 3 6,345
J.  Demolition Oversight [Items A-G * 10%)] 10% $ 6,345
K. USACE Project & Technical Mgmt. [ftems A-G, J * 8%)] 8% $ 5,583
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%] 10% $ 952
DEMOLITION SUBTOTAL $ 85,842
TOTAL COST: BUILDING 18: Chemical Waste Treatment Plant $ 85,842

Bldgest2.xis
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BUILDING 19: Component Test Facility & Adjacent Tank Farm

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M1/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL

. DEMOLITION
A. Demolition to Siab 36,008 sf 3 187 § 67,335
B. Debris Disposal 1,330 cy $§ 1500 $ 19,950
C. Concrete/Brick Disposal 1,140 tons 3 10 & 11,400
D. Asbestos Abatement N/A N/A NA & 57,932
E. Demgclition of Slabs & Foundation 1,763 cy $ 75 $ 132,225
F. Electrical Transformer Transport & Disposal 2 each $ 5500 $ 11,000
G. Demolition Scrap Credit 316 tons $ (30) § {9,480)
H. Legal, Admin, Permitting [items A-G * 5%] 5% $ 14,518
. Design [items A-G * 10%] 10% 3 29,036
J. Demolition Oversight [items A-G * 10%] 10% $ 29,036
K. USACE Project & Technical Mgmt. [tems A-G, J * 8%)] 8% $ 25,552
L. USACE Porject & Demolition Mgmt. [ltems H-1 * 10%)] 10% $ 4,355
DEMOLITION SUBTOTAL $ 392,860
TOTAL COST: BUILDING 19: Component Test Facility & Adjacent Tank Farm $ 392,860

Bldgest2.xls
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BUILDING 33: Cooling Tower Pump Station

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7

Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTty UNIT COST TOTAL

. DEMOLITION
A. Demalition to Siab 586 sf $ 187 $ 1,096
B. Debris Disposal cy $ 1500 $ -
C. Concrete/Brick Disposal 50 tons $ 10 §$ 500
D. Asbestos Abatement N/A N/A N/A $ 4,350
E. Demolition of Siabs & Foundation 32 cy $ 75 $ 2,400
F. Electrical Transformer Transpaort & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 2 tons $ (30) $ (60)
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 416
I.  Design [ltems A-G * 10%)] 10% $ 833
J. Demolition Oversight [items A-G * 10%)] 10% $ 833
K. USACE Project & Technical Mgmt. {items A-G, J * 8%] 8% $ 733
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%)] 10% $ 125
DEMOLITION SUBTOTAL $ 11,265
TOTAL COST: BUILDING 33: Cooling Tower Pump Station $ 14,265

Bldgcst2.xls
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BUILDING 34: Fuel Pumping Station

1997 Revised Facility Demolition Cost Estimate

Job No: 52985.-7

Stratford Army Engine Plant Date: 311102
Stratford, Connecticut
UNIT
DESCRIPTION QrTy UNIT COST TOTAL
. DEMOLITION
A. Demdlition to Slab 1,388 sf 3 187 § 2,596
B. Debris Disposal cy $ 1500 § -
C. Concrete/Brick Disposal 80 tons $ 10 § 800
D. Asbestos Abatement N/A N/A N/A $ 6,591
E. Demolition of Slabs & Foundation 76 cy 5 75 % 5,700
F. Electrical Transformer Transport & Disposal each $ 5500 ¢ -
G. Demolition Scrap Credit 10 tons $ (30) $ {300)
H. Legal, Admin, Permitting {items A-G * 5%)] 5% $ 769
. Design [ltems A-G * 10%] 10% $ 1,539
J.  Demolition Oversight [items A-G * 10%] 10% $ 1,539
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% $ 1,354
L. USACE Porject & Demolition Mgmt. {ltems H-1 * 10%)] 10% $ 231
DEMOLITION SUBTOTAL $ 20,818
TOTAL COST: BUILDING 34: Fuel Pumping Station $ 20,818

Bldgest2.xis
B4 C-22
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BUILDING 36: Storm Drain Pumping Station

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3111102
Stratford, Connecticut

UNIT
DESCRIPTION QTyY UNIT COST TOTAL
. DEMOLITION

A. Demolition to Siab 350 sf $ 205 % 800
B. Debris Disposal 56 cy $ 15.00 $ 840
C. Concrete/Brick Disposal 30 tons $ 10 § 300
D. Asbestos Abatement N/A N/A N/A $ -

E. Demoilition of Slabs & Foundation 21 cy $ 75 8 1,575
F. Electrical Transformer Transport & Disposal each $ 5500 $ -

G. Demolition Scrap Credit 2 tons  § (30) $ (60)
H. Legal, Admin, Permitting [Items A-G * 5%] 5% $ 173
I.  Design [ltems A-G * 10%] 10% $ 345
J.  Demolition Oversight [ltems A-G * 10%] 10% $ 345
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% 3 304
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%] 10% $ 52
DEMOLITION SUBTOTAL $ 4,674
TOTAL COST: BUILDING 36: Storm Drain Pumping Station $ 4,674

Bldgest2.xis
B-36 c-23 3/15/02




BUILDING 37: Storm Drain Pumping Station
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION & QTY UNIT COSsT TOTAL
|. DEMOLITION
A. Demolition to Slab 390 sf $ 205 § 800
B. Debris Disposal 50 cy $ 1500 $§ 750
C. Concrete/Brick Disposal 30 tons $ 10 § 300
D. Asbestos Abatement N/A N/A N/A $ 2,766
E. Demolition of Slabs & Foundation 21 cy 3 75 $ 1,575
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 2 tons $ (30) $ (60)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% $ 307
‘I.  Design [ltems A-G * 10%)] 10% $ 613
J. Demolition Oversight [items A-G * 10%] 10% $ 613
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% $ 539
L. USACE Porject & Demolition Mgmt. [items H-l * 10%)] 10% $ 92
DEMOLITION SUBTOTAL $ 8,295
TOTAL COST: BUILDING 37: Storm Drain Pumping Station $ 8,295

Bldgcst2.xls |
B-a7 C-24 3/15/02




BUILDING 38: Storm Drain Pumping Station

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M11/02
Stratford, Connecticut :
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A.  Demolition to Slab 390 sf $ 205 § 800
B. Debris Disposal 56 cy $ 1500 $ 840
C. Concrete/Brick Disposal 30 fons $ 10 § 300
D. Asbestos Abatement N/A N/A N/A 3 2,766
E. Demoiition of Slabs & Foundation 21 cy $ 75§ 1,575
F. Electrical Transformer Transport & Disposal each $§ 5500 § -
G. Demolition Scrap Credit 2 tons $ (30) § (80)
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 311
I.  Design [ltems A-G * 10%) 10% $ 622
J.  Demolition Oversight [ltems A-G * 10%] 10% $ 622
K. USACE Project & Technical Mgmt. {ltems A-G, J * 8%)] 8% $ 547
L. USACE Porject & Demolition Mgmt. [items H-| * 10%)] 10% $ 93
DEMOLITION SUBTOTAL $ 8,416
TOTAL COST: BUILDING 38: Storm Drain Pumping Station $ 8,416
Bldgcst2.xls
3/15/02

B-38 c-25




BUILDING 40: Storm Drain Pumping Station
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 390 sf $ 205 $ 800
B. Debris Disposal 56 cy $ 1500 § 840
C. Concrete/Brick Disposal 30 tons 3 10 % 300
D. Asbestos Abatement N/A N/A N/A 3 2,766
E. Demolition of Slabs & Foundation 21 cy 3 75 8 1,575
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demolition Scrap Credit 2 tons $ (30) § (60)
H. Legal, Admin, Permitting [items A-G * 5%)] 5% 3 311
. Design [ltems A-G * 10%] 10% $ 622
J.  Demolition Qversight [ltems A-G * 10%] 10% 3 622
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% 3 547
L. USACE Porject & Demolition Mgmt. [items H-l * 10%)] 10% $ 93
DEMOLITION SUBTOTAL $ 8,416
TOTAL COST: BUILDING 40: Storm Drain Pumping Station $ 8,416
Bidgést2.xis .
B40 ‘ C-26 3/15/02




BUILDING 41: Storm Drain Pumping Station

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut

UNIT
DESCRIPTION QTY UNIT COST TOTAL
I. DEMOLITION
A. Demolition to Slab 390 sf $ 205 § 800
B. Debris Disposal 56 , cy $ 1500 $ 840
C. Concrete/Brick Disposal 30 tons $ 10 $ 300
D. Asbestos Abatement N/A N/A N/A $ 2,766
E. Demolition of Slabs & Foundation 21 cy 3 75 $ 1,575
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 2 tons $ (30) $ (60)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% $ 311
I.  Design [ltems A-G * 10%] 10% $ 622
J. Demolition Oversight [ltems A-G * 10%] 10% $ 622
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%] 8% $ 547.
L. USACE Porject & Demolition Mgmt. [Items H-1 * 10%] 10% $ 93
DEMOLITION SUBTOTAL $ 8,416
TOTAL COST: BUILDING 41: Storm Drain Pumping Station ~ $ 8,416
-'Bldg(:stz.xls

B41 c2r A 3/15/02




BUILDING 44: Engine Containers Rebuild & Riggers

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut

B-44 C-30

UNIT
DESCRIPTION QTyY UNIT COSsT TOTAL
. DEMOLITION
A. Demolition to Slab 4,107 sf $ 187 $ 7,680
B. Debris Disposal 113 cy $ 1500 § 1,695
C. Concrete/Brick Disposal 0 tons $ 10 § -
D. Asbestos Abatement N/A N/A N/A $ 2,074
E. Demolition of Slabs & Foundation 228 cy $ 75 $ 17,100
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demolition Scrap Credit 20 tons $ (30) $ (600)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% $ 1,397
. Design [ltems A-G * 10%)] , 10% $ 2,795
J.  Demolition Oversight [ltems A-G * 10%)] 10% $ 2,795
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% 3 2,460
L.  USACE Porject & Demolition Mgmt. [ltems H-1 * 10%] 10% $ 419
DEMOLITION SUBTOTAL $ 37.815
TOTAL COST: BUILDING 44: Engine Containers Rebuild & Riggers % 37,815
Bldgest2.xls
315102




BUILDING 42: Sprinkler Boost Pump Station
1997 Revised Facility Demolition Cost Estimate Job No: 529857
Stratford Army Engine Plant Date: 311/02
Stratford, Connecticut
UNIT
.DESCRIPTION QrTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab - 497 sf $ 1.87 % 929
B. Debris Disposal 0 cy $ 1500 $ -
C. Concrete/Brick Disposal E 40 tons $ 10 § 400
D. Asbestos Abatement . N/A N/A N/A $ 4,042
E. Demolition of Siabs & Foundation 28 cy $ 75 3 2,100
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 5 tons $ (30) $ (150)
H. Legal, Admin, Permitting [iterns A-G * 5%] 5% $ 366
. Design [ltems A-G * 10%)] 10% $ 732
J.  Demolition Oversight [items A-G * 10%] 10% $ 732
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%)] 8% $ 644
L. USACE Porject & Demolition Mgmt. [ltems H-1 * 10%] 10% $ 110
DEMOLITION SUBTOTAL $ 9,906
TOTAL COST: BUILDING 42: Sprinkler Boost Pump Station $ 9,906

Bldgest2.xis
B4 c-28 3/15/02




BUILDING 43: Fuel Pumping Station
1997 _Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTyY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 518 sf $ 187 $ 965
B. Debris Disposal 56 cy $ 1500 § 840
C. Concrete/Brick Disposal 30 fons 3 10 8 300
D. Asbestos Abatement N/A N/A N/A $ 3,244
E. Demolition of Slabs & Foundation 28 ¢y $ 75 3% 2,100
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demolition Scrap Credit 5 tons $ (30) % (150)
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 365
. Design [ltems A-G * 10%)] 10% $ 730
J.  Demolition Oversight [items A-G * 10%)] 10% £ 730
K. USACE Project & Technicali Mgmt. [ltems A-G, J * 8%)] 8% $ 642
L. USACE Porject & Demolition Mgmt. [items H-l * 10%)] 10% 5 109
DEMOLITION SUBTOTAL $ 9,875
TOTAL COST: BUILDING 43: Fuel Pumping Station $ 9,875

Bldgcsi2.xis
B-43 .. c-29 3/15/02




BUILDING 48: Paint & Carpenter Shop

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7
Stratford Army Engine Plant Date: 3111102
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COsT TOTAL
. DEMOLITION

A. Demolition to Slab 4,107 sf $ 187 § 7.680
B. Debris Disposal 113 cy $ 1500 § 1,895

- C. Concrete/Brick Disposal tons % 10 $ -
D. Asbestos Abatement N/A N/A N/A $ 1,383
E. Demolition of Siabs & Foundation 228 cy $ 75 3 17,100
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 20 tons $ (30) $ (600)
H. Legal, Admin, Permitting [items A-G * 5%] 5% $ 1,363
I.  Design [items A-G * 10%] 10% $ 2,786
J.  Demolition Oversight [Items A-G * 10%] 10% % 2,786
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%] 8% $ 2,404
L.  USACE Porject & Demolition Mgmt. [Items H-1 * 10%] 10% $ 415
DEMOLITION SUBTOTAL $ 37,011
TOTAL COST: BUILDING 48: Paint & Carpenter Shop $ 37,011

Bldgcest3.xis
3/15/02

B-48 - GC-32




BUILDING 52: Production Material Warehouse/Plasma Spray
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/M1/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
.  DEMOLITION
A. Demolition to Siab 4,928 sf $ 187 § 9,215
B. Debris Disposal 56 cy $ 1500 $ 840
C. Concrete/Brick Disposal tons $ 10 § -
D. Asbestos Abatement N/A N/A N/A $ 4,771
E. Demolition of Siabs & Foundation 273 cy $ 75 8% 20,475
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit 30 -~ tons $ (30) & (900)
H. Legal, Admin, Permitting [items A-G * 5%} 5% $ 1,720
.  Design {ltems A-G * 10%)] 10% 3 3,530
J. Demaolition Oversight [Items A-G * 10%)] 10% $ 3,530 |
K. USACE Project & Technicali Mgmt. [ltems A-G, J * 8%} 8% $ 3,035
L. USACE Porject & Demolition Mgmt. [items H-I * 10%] 10% $ 525
DEMOLITION SUBTOTAL $ 46,741
TOTAL COST: BUILDING 52: Production Material Warehouse/Plasma Spray $ 46,741
Bldgcst3.xls

B-52. C-33 A 3/15/02



BUILDING 53: Surplus Equipment Storage

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/111/02
Stratford, Connecticut
UNIT
DESCRIPTION , QrTy UNIT cosT TOTAL
.  DEMOLITION
A. Demolition to Slab 12,694 sf $ 1.87 § 23,738
B. Debris Disposal 113 cy $ 1500 $ 1,695
C. Concrete/Brick Disposal ‘ tons $ 10 § -
D. Asbestos Abatement N/A N/A N/A $ 36,636
E. Demolition of Slabs & Foundation 705 cy $ 75 $ 52,875
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 80 tons 5 (30) % (2,700)
H, Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 5,612
I.  Design [items A-G * 10%)] 10% $ 11,494
J.  Demolition Oversight [ltems A-G * 10%)] 10% $ 11,484
K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%] 8% $ 9,899
L. USACE Porject & Demolition Mgmt. {Items H-l * 10%] 10% $ 1,711
DEMOLITION SUBTOTAL $ 152,454
TOTAL COST: BUILDING 53: Surplus Equipment Storage $ 152,454
Bldgest3.xls
3/15/02.
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BUILDING 58: Quality and Testing/Missile Assembly

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7

Stratford Army Engine Plant Date: 3ni/oz
Stratford, Connecticut
UNIT
DESCRIPTION ‘ QTyYy UNIT COST TOTAL
i. DEMOLITION
A. Demolition to Slab ‘ 5447 sf $ 187 § 10,186
B. Debris Disposal 339 cy $ 1500 § 5,085
C. Concrete/Brick Disposal 260 tons $ 10 § 2,600
D. Asbesios Abatement N/A N/A N/A $ 41,616
E. Demoilition of Slabs & Foundation 303 cy $ 75 % 22,725
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demoilition Scrap Credit 20 tons $ (30) % (600)
H. Legal, Admin, Permitting [items A-G * 5%)] 5% $ 4,081
. Design [ltems A-G * 10%] 10% $ 8,221
J.  Demolition Oversight [ltems A-G * 10%] 10% $ 8,221
K. USACE Project & Technical Mgmt. {Items A-G, J * 8%] 8% $ 7,187
L. USACE Porject & Demolition Mgmt. [ltems H-{ * 10%)] 10% $ 1,230
DEMOLITION SUBTOTAL $ 110,552
TOTAL COST: BUILDING 58: Quality and Testing/Missile Assembly $ 110,552
Bldgcst3.xls ”
3/15102

B-58 Cc-35
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BUILDING 60: HP Natural Gas Compression Station

1997 Revised Facility Demolition Cost Estimate “Job No: 52985-7
Stratford Army Engine Plant Date: 3111/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 190 sf $ 315 § 599
B. Debris Disposal cy $ 1500 $ -
C. Concrete/Brick Disposal 30 tons $ 10 § 300
D. Asbestos Abatement N/A N/A N/A $ 1,642
E. Demolition of Slabs & Foundation 11 cy 3 75§ 825
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit tons $ (30) $ -
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 168
I.  Design [items A-G * 10%)] 10% $ 337
J.  Demolition Oversight [items A-G * 10%] 10% $ 337
K. USACE Project & Technical Mgmt. {items A-G, J * 8%] 8% $ 296
L. USACE Porject & Demolition Mgmt. [Items H-1 * 10%] 10% $ 50
DEMOLITION SUBTOTAL $ 4,554
TOTAL COST: BUILDING 60: HP Naturai Gas Compression Station $ 4,554
Bldgest3.xis |
C-36 3/15/02
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- BUILDING 61: Refrigeration Plant

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QrY UNIT COST TOTAL
. DEMOLITION

A.  Demolition ta Slab 6,211 sf $ 1.87 § 11,615
B. Debris Disposal 226 cy $ 1500 § 3,390
C. Concrete/Brick Disposal tons $ 10 $ -
D. Asbestos Abatement N/A N/A N/A $ 134,019
E. Demolition of Slabs & Foundation 345 cy $ 75 % 25,875
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit 150 tons $ (30) $ (4,500)
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 3,520
I. .Design [items A-G * 10%] 10% $ 7,490
J.  Demolition Oversight [ltems A-G * 10%)] 10% $ 7,490 |

- K. USACE Project & Technical Mgmt. [ltems A-G, J * 8%] 8% $ 6,231
L. USACE Porject & Demolition Mgmt. [ltems H-1 * 10%)] 10% $ 1,101
DEMOLITION SUBTOTAL $ 96,230
TOTAL COST: BUILDING 61: Refrigeration Plant $ 96,230

Bldgcst3.xis
3/15/02

- B61 ' C-37
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BUILDING 63: Chemical Waste Pumping Station

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/111/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL

i. DEMOLITION
A. Demolition to Slab 194 sf $ 3 8 582
B. Debris Disposal cy $ 1500 $ -
C. Concrete/Brick Disposal 30 tons $ 10 § 300
D. Asbestos Abatement N/A N/A N/A $ 2,074
E. Demoilition of Slabs & Foundation 11 cy $ 75 $ 825
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit tons $ (30) $ -
H. Legal, Admin, Permitting {Items A-G * §%)] 5% $ 189
I.  Design [ltems A-G * 10%] 10%  § - 378 -
J.  Demolition Oversight [tems A-G * 10%)] 0% & .- 3781
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% $ 333
L. USACE Porject & Demalition Mgmt. {Items H-1 * 10%] 10% $ 57
DEMOLITION SUBTOTAL $ 5,116
TOTAL COST: BUILDING 63: Chemical Waste Pumping Station $ 5,118

Bldgest3.xls ,

3/15/02

B-63 C-38
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BUILDING 64-1: OATP Pump House
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
' UNIT
DESCRIPTION QTyY UNIT COsT TOTAL
. DEMOLUITION
A. Demoiition to Siab 616 sf $ 187 § 1,152
B. Debris Disposal cy § 1500 § -
C. Concrete/Brick Disposal 40 tons $ 10 § 400
D. Asbestos Abatement N/A NIA N/A $ 1,383
E. Demolition of Slabs & Foundation 35 cy 3 75 § 2,625
F. Electrical Transformer Transport & Disposal each $§ 5500 $ -
G. Demolition Scrap Credit 5 tons $ {30) % (150)
H. Legal, Admin, Permitting [items A-G " 5%)] 5% $ 270
. Design [ltems A-G * 10%)] 10% $ 556
J.  Demoiition Oversight [ltems A-G * 10%)] 10% $ 556
K. USACE Project & Technical Mgmt, {items A-G, J * 8%] 8% '$ 477
L. USACE Porject & Dempotition Mgmt. [ltems H-l * 10%] 10% $ 83
DEMOLITION SUBTOTAL $ 7,352
TOTAL COST: BUILDING 64-1: OATP Pump House $ 7,352
Bldgest3.xls
3/15/02

B-64-1. c-39



BUILDING 64-2: Oil Abatement Treatment Plant
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTyY UNIT COST TOTAL
.  DEMOLITION
A. Demolition to Slab - 3,547 sf $ 187 § 6,633
B. Debris Disposal 113 ey $ 1500 $ 1,695
C. Concrete/Brick Disposal 240 tons $ 10 § 2,400
D. Asbestos Abatement N/A N/A N/A $ 1,798
E. Demolition of Slabs & Foundation 197 cy $ 75 % 14,775
F. Electrical Transformer Transport & Disposal each $ 5500 3% -
G. Demolition Scrap Credit 10 tons $ (30) $ (300)
H. Legal, Admin, Permitting [items A-G * 5%] 5% $ 1,350
I.  Design [ltems A-G * 10%] 10% $ 2,730
J.  Demolition Oversight [items A-G * 10%)] 10% $ 2,730
K. USACE Project & Technical Mgmt. [items A-G, J * 8%)] 8% $ 2,378
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%)] 10% ‘ $ 408
DEMOLITION SUBTOTAL $ 36,598
TOTAL COST: BUILDING 64-2: Oii Abatement Treatment Plant $ 36,598
. Bldgcst3.xis

5.64.2 C-40 ' 3/15/02




BUILDING 65: Material Storage Facility

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7

Stratford Army Engine Plant Date: 3M11/02
Stratford, Connecticut
UNIT
DESCRIPTION * QrY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab ’ 42,212 sf $ 187 § 78,936
B. Debris Disposal 904 cy $§ 1500 §$ 13,560
C. Concrete/Brick Disposal tons $ 10 $ -
D. Asbestos Abatement 0 N/A N/A $ 3,872 1
E. Demolition of Slabs & Foundation . 2,344 cy $ 75§ 175,800
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demolition Scrap Credit 400 tons $ (30) $ (12,000)
H. Legal, Admin, Pemitting [ltems A-G * 5%] 5% $ 13,008
I, Design [ltems A-G * 10%)] 10% $ 27,217
J.  Demolition Oversight [ltems A-G * 10%] 10% $ 27,217
K. USACE Project & Technical Mgmt. [items A-G, J * 8%)] 8% $ 22,991
L. USACE Porject & Demclition Mgmt. [Items H-1 * 10%] 10% $ 4,023
DEMOLITION SUBTOTAL $ 354,624
TOTAL COST: BUILDING 65: Material Storage Facility $ 354,624
Bldgcst3.xls
C-41 3/15/02
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BUILDING 67: General Stores
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION Qry UNIT cOoSsT TOTAL
. DEMOLITION
A. Demolition to Slab 5,033 sf $ 187 § 9,412
B. Debris Disposai : 56 cy $ 1500 § 840
C. Concrete/Brick Disposal tons $ 10 % C-
D. Asbestos Abatement N/A N/A N/A $ 1,383
E. Demoiition of Slabs & Foundation 279 cy $ 75 $ 20,925
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit 20 tons $ (30) $ (600)
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% $ 1,598
. Design [items A-G * 10%] 10% 3 3,256
J.  Demoilition Oversight [ltems A-G * 10%] 10% $ 3,256
K. USACE Project & Technical Mgmt. {items A-G, J * 8%)] 8% $ 2,817
L. USACE Porject & Demolition Mgmt. [items H-1 * 10%)] 10% $ 485
DEMOLITION SUBTOTAL $ 43,372
TOTAL COST: BUILDING 67: General Stores $ 43,372
Bldgest3.xis

- B67T. C-42 3/15/02




BUILDING 68: Emergency Generator (QATP)
1997 Revised Facility Demolition Cost Estimafe Job No: 52985-7
Stratford Army Engine Plant : Date: 3/M11/02
Stratford, Connecticut
‘ UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab | 388 sf $ 187 § 726
B. Debris Disposal . 56 cy $ 1500 $ 840
C. Concrete/Brick Disposal tons $ 10 $ -
D. Asbestos Abatement N/A N/A N/A $ 691
E. Demolition of Slabs & Foundation 21 cy $ 75 $ 1,575
F. Electrical Transformer Transport & Disposal ‘ each $§ 5500 § -
G. Demolition Scrap Credit 4 tons $ (30) § (120)
H. Legal, Admin, Permitting [ltems A-G * 5§%] 5% $ 186
. Design [items A-G * 10%] 10% $ 383
J. Demolition Oversight [items A-G * 10%) 10% $ 383
K. USACE Project & Technical Mgmt. [items A-G, J * 8%)] 8% $ 328
L. USACE Porject & Demolition Mgmt. [items H-! * 10%)] 10% $ 57
DEMOLITION SUBTOTAL $ 5,048
TOTAL COST: BUILDING 68: Emergency Generator (OATF) $ 5,048
Bldgest3.xls

B-68 C-43 . 3/15/02



BUILDING 70: Cyanide Treatment Facility

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7

Stratford Army Engine Plant Date: 3111/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 832 sf $ 187 § 1,556
B. Debris Disposal 56 cy $ 1500 $ 840
C. Concrete/Brick Disposal 40 tons $ 10 % 400
D. Asbestos Abatement N/A N/A N/A $ 1,383
E. Demolition of Siabs & Foundation 47 cy $ 75 8 3,525
F. Electrical Transformer Transport & Disposal each $ 5500 $ - |
G. Demolition Scrap Credit 5 tons $ (30) % (150)
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% 377.69
I.  Design [items A-G * 10%)] 10% $ 770
J.  Demolition Oversight [ltems A-G * 10%] ; 10% $ 770
K. USACE Project & Technical Mgmt. {items A-G, J * 8§%] 8% $ 666
L. USACE Porject & Demolition Mgmt. [items H-1* 10%] 10% $ 115
DEMOLITION SUBTOTAL $ 10,253
TOTAL COST: BUILDING 70: Cyanide Treatment Facility $ 10,253
Bldgcst3.xls .
3/15/02
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BUILDING 71: CWTP Solids Handling

1997 Revised Facility Demolition Cost Estimate

Job No: 52985-7

Stratford Army Engine Plant Date: 311/02
Stratford, Connecticut
UNIT
DESCRIPTION ; Qry UNIT CcOsT TOTAL
. DEMOLITION
A. Demolition to Slab 3,272 sf $ 1.87 % 6,119
B. Debris Disposal 56 cy $ 1500 ¢ 840
C. Concrete/Brick Disposal tons $ 10 $ -
D. Asbestos Abatement N/A N/A " ON/A $ 2,074
E. Demolition of Slabs & Foundation 181 cy $ 75 8 13,575
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demplition Scrap Credit 32 tons $ {30) % (960)
H. Legal, Admin, Permitting [items A-G * 5%] 5% 1,082
. Design [tems A-G * 10%)] 10% $ 2,165
J.  Demolition Oversight [Items A-G * 10%] 10% 3 - 2,165
K. USACE Project & Technical Mgmt. [items A-G, J * 8%] 8% $ 1,805
L. USACE Porject & Demolition Mgmt, [ltems H-! * 10%] 10% 5 325
DEMOLITION SUBTOTAL $ 29,289
TOTAL COST: BUILDING 71: CWTP Solids Handling $ 29,289
‘Bldgestd.xis ;
3/15/02
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BUILDING 72: Fuel Pumping Station

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION - QTY URIT COST TOTAL
I.  DEMOLITION
A. Demolition to Slab 4,401 sf $ 187 § 8,230
B. Debns Disposal 56 cy $ 1500 $ 840
-C. Concrete/Brick Disposal tons $ 10 § -
D. Asbestos Abatement N/A N/A N/A $ 691
E. Demolition of Slabs & Foundation 244 cy $ 75 3% 18,300
F. Electrical Transformer Transport & Disposal each $ 5500 § -
G. Demolition Scrap Credit 5 tons $ (30) & (150)
H. Legal, Admin, Permitting [lterns A-G * 5%] 5% 1,396
I.  Design [ltems A-G * 10%] 10% $ 2,791
J.  Demolition Oversight [items A-G * 10%] 10% $ 2,791
‘K. USACE Project & Technical Mgmt. [Items A-G, J * 8%)] 8% $ 2,456
L. USACE Porject & Demolition Mgmt. {items H-1 * 10%] 10% $ 419
DEMOLITION SUBTOTAL $ 37,763
TOTAL COST: BUILDING 72: Fuel Pumping Station $ 37,763
Bldgcstd.xls
~ 3/15/02
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BUILDING 73: Hazardous Waste Storage Area

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/111/02
Stratford, Connecticut

UNIT
DESCRIPTION QTY UNIT COSsT TOTAL
. DEMOLITION
A. Demolition to Slab 471 sf $ 187 $ 881
B. Debris Disposal 26 cy $ 1500 § 380
C. Concrete/Brick Disposal tons 3 10 % -
D. Asbestos Abatement N/A N/A N/A 3 -
E. Demoiition of Slabs & Foundation 25 cy $ 75 3 1,875
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit tons $ (30} § -
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% 157
I.  Design [items A-G * 10%)] 10% $ 315
J.  Demolition Oversight {items A-G * 10%] 10% $ 315
K. USACE Project & Technical Mgmt. [items A-G, J * 8%)] 8% $ 277
L. USACE Porject & Demolition Mgmt. [Items H-l * 10%] 10% $ 47
DEMOLITION SUBTOTAL $ 4,256

TOTAL COST: BUILDING 73: Hazardous Waste Storage Area $ 4,256

Bldgcst?l.x!s :
B-73 . C-48 ‘ 3/15/02



BUILDING 74: Hazardous Waste Storage Area & Tank Farm
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02 :
Stratford, Connecticut
UNIT
DESCRIPTION ' QTY UNIT COST TOTAL 1
. DEMOLITION
A. Demoilition o Slab 975 sf $ 1.87 § 1,823
B. Debris Disposal 35 cy $ 1500 § 525
C. Concrete/Brick Disposal tons $ 10 $ -
D. Asbestos Abatement N/A N/A N/A $ -
* E. Demolition of Slabs & Foundation 55 cy $ 75 % 4,125
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demolition Scrap Credit tons $ (30) % -
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% 324
. Design [items A-G * 10%] 10% $ 647
J.  Demolition Oversight [items A-G * 10%] 10% $ 647
I Design [ltems A-G * 10%] 10% $ 712
J.  Demolition Oversight [items A-G * 10%] 10% $ 97
DEMOLITION SUBTOTAL $ 8,901 ;
TOTAL COST: BUILDING 74: Hazardous Waste Storage Area & Tank Farm $ 8,901
Bldgestd.xis
3/15/02
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BUILDING 75: Hazardous Waste Storage Area
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7 ‘
Stratford Army Engine Plant ) Date: 3111/02
Stratford, Connecticut
UNIT
DESCRIPTION QTy UNIT COST TOTAL i
I DEMOLITION
A. Demolition to Slab 239 s § 187 § 447
B. Debris Disposal 9 cy $ 1500 § 135
C. Concrete/Brick Disposal tons 5 10 § -
D. Asbestos Abatement N/A N/A N/A
E. Demolition of Slabs & Foundation 13 cy $ 75 3 975
F. Electrical Transformer Transport & Disposal each $ 5500 3% -
G. Demolition Scrap Credit tons 5 (30) § -
H. Legal, Admin, Permitting [items A-G * 5%)] 5% 78
. Design [Items A-G * 10%] 10% $ 156
J.  Demolition Oversight [ltems A-G * 10%] 10% $ 156
K. USACE Project & Technical Mgmt. [Items A-G, J * 8%] 8% $ 137
L. USACE Porject & Demolition Mgmt. [items H-{ * 10%] 10% $ 23
DEMOLITION SUBTOTAL $ 2107
TOTAL COST: BUILDING 75: Hazardous Waste Storage Area $ 2,107 |
Bldgcstd.xis
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BUILDING 76: Hazardous Waste Storage Area
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3/11/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT cosT TOTAL
. DEMOLITION
A. Demolition fo Slab 456 sf $ 187 % 853
B. Debris Disposal 17 cy $ 1500 % 255
C. Concrete/Brick Disposal tons 3 10 $ -
D. Asbestos Abatement N/A N/A N/A $ -
E. Demolition of Slabs & Foundation 25 cy $ 75 $ 1,875
F. Electrical Transformer Transport & Disposal each $ 5500 % -
G. Demolition Scrap Credit tons $ (30) $ -
H. Legal, Admin, Permitting [Items A-G * 5%)] 5% 149
I.  Design [items A-G * 10%)] 10% $ 298 l
J.  Demolition QOversight [ltems A-G * 10%] 10% $ 298 :
I.  Design [ltems A-G * 10%)] 10% $ 328 ;
J.  Demolition Oversight [ltems A-G * 10%)] 10% $ 45
DEMOLITION SUBTOTAL $ 4,101
TOTAL COST: BUILDING 76: Hazardous Waste Storage Area $ 4,101
Bldgcstd.xls
C-51 . 3/15/02



BUILDING 78: Scale & Guard House

1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M11/02
Stratford, Connecticut
UNIT
DESCRIPTION . QTy UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 271 sf 3 187 $ 507
B. Debris Disposal . 17 cy $ 15.00 §$ 255
C. Concrete/Brick Disposal 20 tons $ 10 % 200
D. Asbestos Abatement N/A N/A N/A 3 -
E. Demolition of Siabs & Foundation 15 cy $ 75 $§ 1,125
F. Electrical Transformer Transport & Disposal "~ each $ 5500 $ -
G. Demolition Scrap Credit tons $ (30) § -
H. Legal, Admin, Permitting [ltems A-G * 5%)] 5% 104
. Design [ltems A-G * 10%)] 10% $ 208
J.  Demolition Oversight [items A-G * 10%)] 10% $ 208
K. USACE Project & Technical Mgmt. [items A-G, J * 8%)] 8% $ 184
L. USACE Porject & Demolition Mgmt. [Items H-1 * 10%] : 10% 3 C|
DEMOLITION SUBTOTAL $ 2,823
TOTAL COST: BUILDING 78: Scale & Guard House h $ 2,823

Bidgc3t4.xls
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BUILDING 80: Covered Storage Area
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant ‘ Date: 3111/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demoilition to Siab 3,279 sf $ 187 $ 6,132
B. Debris Disposal 113 cy $ 1500 §$ 1,695
C. Concrete/Brick Disposal tons $ 10 $ -
D. Ashestos Abatement N/A NIA N/A $ -
E. Demolition of Slabs & Foundation 183 cy $ 75 % 13,725
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demolition Scrap Credit tons $ (30) $ -
H. Legai, Admin, Permitting [ltems A-G * 5%)] 5% 1,078
. Design [items A-G * 10%] 10% $ 2,155 :
J.  Demolition Oversight [ltems A-G * 10%)] 10% $ 2,155
. Design [ltems A-G * 10%] 10% $ 2,371
J.  Demalition Oversight [items A-G * 10%] 10% $ 323
DEMOLITION SUBTOTAL $ 29,634
TOTAL COST: BU!LD!NG 80: Covered Storage Area $ 29,634

 Bldgestd.xls
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BUILDING 81: Propane Storage Area
1997 Revised Facility Demolition Cost Estimate Job No: 52985-7
Stratford Army Engine Plant Date: 3M1/02
Stratford, Connecticut
UNIT
DESCRIPTION QTy UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 736 sf $ 187 § 1,376
B. Debris Disposal 26 cy $ 1500 $ 380
C. Concrete/Brick Disposal tons $ 10§ -
D. Asbestos Abatement N/A N/A N/A $ -
E. Demolition of Slabs & Foundation 4 cy $ 75 $ 300
F. Electrical Transformer Transport & Disposal each $ 5500 % - :
G. Demolition Scrap Credit 5 tons $ (30) § (150)
H. Legal, Admin, Permitting [Items A-G * 5%)] 5% 96
I.  Design [Items A-G * 10%] 10% 3 192
J.  Demoiition Oversight [ltems A-G * 10%] 10% $ 182
K. USACE Project & Technical Mgmt. {items A-G, J * 8%] 8% $ 169
L. USACE Porject & Demolition Mgmit. [ltems H- * 10%] 10% $ 29
DEMOLITION SUBTOTAL $ 2,593
TOTAL COST: BUILDING 81: Propane Storage Area $ 2,593
Bldgcst4 xis
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BUILDING 82: Guard Post #5
1997 Revised Facility Demolition Cost Estimate Jab No: 52985-7
Stratford Army Engine Plant Date: 31/02
Stratford, Connecticut
UNIT
DESCRIPTION QTY UNIT COST TOTAL
. DEMOLITION
A. Demolition to Slab 125 sf $ 240 % 300
8. Debris Disposal 17 cy $ 1500 $ 255
C. Concrete/Brick Disposal tons $ 10§ -
D. Asbestos Abatement N/A N/A N/A $ 1,383
E. Demolition of Slabs & Foundation 8 cy $ 75 $ 800
F. Electrical Transformer Transport & Disposal each $ 5500 $ -
G. Demoilition Scrap Credit 2 tons $ (30) $ (60)
H. Legal, Admin, Permitting [ltems A-G * 5%] 5% 124
i. Design [Items A-G * 10%)] 10% $ 248
J.  Demolition Oversight {ltems A-G * 10%] 10% $ 248
K. USACE Project & Technical Mgmt. {items A-G, J * 8%] 8% $ 218
L. USACE Porject & Demolition Mgmt. [ltems H-1 * 10%] 10% $ 37
DEMOLITION SUBTOTAL $ 3,353
TOTAL COST: BUILDING 82: Guard Post #5 $ 3,353 :
Bldgestd.xls
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